Illinois Department of Transportation

Tabulation of Bids

County: DeKalb
Local Agency: Sycamore Road District
Section: 13-18000-01-GM
Estimate: 255,975.00

Date: 3/7/2013
Time: 10:00 A.M.
Appropriation: MFT & Local

Attended By:

				Name of Bidder:		Curran Contracting Co.		Geneva Construction Co.		Hardin Paving Serevices	
				Address of Bidder:		286 Memorial Court		P.O. Box 998		4413 W. Roosevelt Road, Suite 108	
						Crystal Lake, IL 60014		Aurora, IL 60507		Hillside, IL 60162	
				Proposal Guarantee:							
				Terms:							

Item No.	Item	Delivery	Unit	Quantity	Approved Engineer's Estimate Unit Price	Approved Engineer's Estimate Total	Curran Unit Price	Curran Total	Geneva Unit Price	Geneva Total	Hardin Unit Price	Hardin Total
1	Bituminous Materials (PC)	SOR	Ton	19	500.00	$ 9,500.00	500.00	$ 9,500.00	0.01	$ 0.19	470.00	$ 8,930.00
2	Aggregate (Prime Coat)	SOR	Ton	34	10.00	$ 340.00	0.01	$ 0.34	1.00	$ 34.00	1.00	$ 34.00
3	Hot-Mix Asphalt Surface Removal-BJ		SqYd	1135	10.00	$ 11,350.00	14.00	$ 15,890.00	6.75	$ 7,661.25	14.75	$ 16,741.25
4	**Hot-Mix Asphalt Surface Crs, Mix C, N30**	SOR	Ton	3725	62.00	$ 230,950.00	61.00	$ 227,225.00	68.00	$ 253,300.00	66.75	$ 248,643.75
5	Short Term Pavement Marking	POR	Ft	1534	2.50	$ 3,835.00	1.25	$ 1,917.50	1.00	$ 1,534.00	1.50	$ 2,301.00
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
					Total Bid:	As Read:		254,532.84		262,529.44		276,650.00
						As Calculated:		254,532.84		262,529.44		276,650.00

Illinois Department of Transportation

Tabulation of Bids

County: DeKalb
Local Agency: Sycamore Road District
Section: 13-18000-01-GM
Estimate: 255,975.00

Date: 3/7/2013
Time: 10:00 A.M.
Appropriation: MFT & Local

Attended By:

	Martin & Co. Excavating	Peter Baker & Son	Universal Asphalt & Excavating
Name of Bidder:	Martin & Co. Excavating	Peter Baker & Son	Universal Asphalt & Excavating
Address of Bidder:	P.O. Box 443 Oregon, IL 61061	P.O. Box 187 Lake Bluff, IL 60044	P.O. Box 1636 LaSalle, IL 61301
Proposal Guarantee:			
Terms:			

					Approved Engineer's Estimate		Martin & Co. Excavating		Peter Baker & Son		Universal Asphalt & Excavating	
Item No.	Item	Delivery	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Bituminous Materials (PC)	SOR	Ton	19	500.00	$ 9,500.00	300.00	$ 5,700.00	400.00	$ 7,600.00		$ -
2	Aggregate (Prime Coat)	SOR	Ton	34	10.00	$ 340.00	0.10	$ 3.40	1.00	$ 34.00		$ -
3	Hot-Mix Asphalt Surface Removal-BJ		SqYd	1135	10.00	$ 11,350.00	11.00	$ 12,485.00	11.00	$ 12,485.00		$ -
4	Hot-Mix Asphalt Surface Crs, Mix C, N30	SOR	Ton	3725	62.00	$ 230,950.00	64.80	$ 241,380.00	56.55	$ 210,648.75		$ -
5	Short Term Pavement Marking	POR	Ft	1534	2.50	$ 3,835.00	1.00	$ 1,534.00	1.40	$ 2,147.60		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
Total Bid:						As Read:		261,102.40		232,915.35		
						As Calculated:		261,102.40		232,915.35		-