

DeKalb County Highway Department  
Section 14-15000-00-GM

DATE: March 27, 2014

REF: DeKalb County Bid Letting Scheduled for April 3, 2014, Section  
Number 14-15000-00-GM

This letter will serve as notice that an addendum to the above referenced project has been published. Enclosed is the revised SCHEDULE OF QUANTITIES for this project. Hot-Mix Asphalt Surface Removal – Butt Joint has been adjusted. Please remove the original SCHEDULE replace with the attached.

**This addendum revises the Schedule of Quantities for Hot-Mix Asphalt Surface Removal from 322 SY to 164 SY.**

**END OF ADDENDUM # 1**

DeKalb County  
 Somonauk Road District  
 Section 14-15000-00-GM

### SUMMARY OF QUANTITIES

40600200	Bituminous Materials (Prime Coat)	TON	8
40600300	Aggregate (Prime Coat)	TON	12
40600982	Hot-Mix Asphalt Surface Removal – Butt Joint	SQ YD	164
40600615	Leveling Binder (Machine Method) FG, N30	TON	1,165
40603310	Hot-Mix Asphalt Surface Course, Mix C, N30	TON	1,230
48101200	Aggregate Shoulder, Ty B	TON	553
70300100	Short Term Pavement Marking	FT	537

### SCHEDULE OF QUANTITIES

#### Hot-Mix Asphalt Surface Removal – Butt Joint

Entrances (1)	27 SY
Pine Road	88 SY
<u>South end of Project</u>	<u>49 SY</u>
Total	164 SY

#### Hot-Mix Asphalt Surface Course, Mix C, N30

Incidentals	65 Ton
<u>Mainline</u>	<u>1,165 Ton</u>
Total	1,230 Ton

Quantities are estimate prepared for the establishment of pay item prices and are the responsibility of the contractor to confirm prior to bidding. Quantities may be increased, decreased, or omitted to satisfactorily complete the project.